Amendment #2 — Attachment #1
Pre-Admission Screening and Resident Reviews (PASRR)
REVISED Liquidated Damages Table
IFB # 20250627

Section
Reference

Liquidated Damages

Requirement

Liquidated
DETHETL

2111

Failure by the Contractor to maintain required
documentation (per instance, per business day).

Up to $500

2.1.1.1

Failure by the Contractor to complete required
assessments within specified timeframes (per instance,
per business day).

Up to $1,000

2.13.1

Failure by the Contractor to complete required
assessments within specified timeframes (per instance,
per business day).

Up to $1,000

2.1.3.5

Failure by the Contractor to maintain required
documentation (per instance, per business day).

Up to $500

2.1.3.20

2.1.3.21

Failure by the Contractor to develop or maintain all
required electronic and data systems (per instance, per
business day).

Up to $1,000

2.15.4

Failure by the Contractor to submit by the due date any
material or documentation requested by DOM as required
by the Contract. DOM shall give written notice to the
Contractor via email of the late material. The Contractor
shall have three (3) business days following receipt of the
notice in which to cure the failure by submitting the
complete and accurate material. If the material has not
been submitted within the three (3) business day period,
DOM, without notice, may assess damages (per instance,
per business day).

Up to $500

2.1.8.26

Failure by the Contractor to ensure no key management
personnel positions remain vacant for greater than ninety
(90) calendar days (per instance, per business day).

Up to $1,000




2.1.8.28

Failure by the Contractor to not receive DOM approval
when filling vacant positions for key management
personnel positions (per instance, per business day).

Up to $1,000

2.1.10

Failure by Contractor to comply with reporting
requirements set forth in this IFB (per instance, per
business day).

Up to $500

2221

Failure by the Contractor to meet the operational start
date (per calendar day until the Contractor becomes fully
operational).

Up to $1,000

223

Failure of the Contractor to comply with the close out and
turnover requirements of this IFB may result in the
assessment of damages. Damages imposed shall be
deducted from the final payment to be made to
Contractor (per calendar day until the Contractor fully
complies with closeout and turnover requirements).

Up to $10,000

4.2.2 (h)

Failure by the Contractor to complete a Corrective Action
Plan (CAP) within a deadline specified by DOM, failure to
provide a CAP by the deadline set by DOM, failure to
provide a sufficient CAP as determined by DOM or failure
to meet the deadline(s) set forth in the CAP for resolution
of the issue, the Contractor shall pay liquidated damages
for each day the corrective action is not completed in
accordance with the timeline established in the CAP (per
calendar day).

Up to $500

4.19

Unauthorized utilization or disclosure of any confidential
information classified as PHI, in violation of the
requirements listed herein, regardless of the number of
persons or additional parties involved (per incident). An
incident means, with respect to protected health
information (PHI):

(i) Any Security Incident which results in oris related to
unauthorized access, use, or disclosure of PHI;

(ii) Breach of unsecured PHI; or

(iii) Any loss, destruction, alteration, or other event in
which PHI cannot be accounted for.

Up to $10,000




Attachment J

Failure for the Contractor to meet the requirements of the
Business Associate Agreement (BAA) or Data Use
Agreement (DUA). An occurrence means each failure to
comply with the BAA or DUA requirements (per
occurrence). An occurrence means each failure to comply
with the BAA or DUA requirements.

Up to $2,500

Any other failure of Contractor that DOM determines
constitutes a substantial non-compliance with any
material term of the Contract and/or IFB not specifically
enumerated herein (per breach of material term).

Up to $10,000




