
 

 

Responsibly providing access to quality health coverage for vulnerable Mississippians 

 
 
  
 
To:  Vendors Responding to RFP Number 20220401 for the Mississippi 

Division of Medicaid (DOM) 
 
From:    Office of Procurement 

Date:  September 1, 2022 

Subject: Clarification #3 to Support and Hosting of the Medicaid Eligibility System 
 
 
RFP Number 20220401 is hereby amended as follows: 
 
1. Section VII: Project Specifications, Item 15.1.2 is modified as follows: 

15.1.2 Enhancement Allocation – During 2021, the incumbent Vendor was able to research, design, 
test, and implement 100 change requests. The process is a monthly production release 
combined with any maintenance incident requests.  These change requests are of the size 
and type that the maintenance team can fix within a month or two as time permits and are 
not of large scope requiring additional resources or time. In addition to the Section VII Item 
9 staffing model, the Vendor shall provide the cost for 5,000 hours of development resources 
above the maintenance resources over the life of the contract, for propose the number of 
hours of development resources allocated per month to creating new capabilities via change 
requests and, to continue incremental small-scale improvements. DOM’s intent is to have 
contracting efficiency by including an allowance of development hours for future needs 
included within this project scope. During 2021, the incumbent Vendor was able to research, 
design, test, and implement 100 change requests. The process is a monthly production release 
combined with any maintenance incident requests.  These change requests are of the size and 
type that the maintenance team can fix within a month or two as time permits and are not of 
large scope requiring additional resources or time. 

 
2. Section VIII: REVISED Cost Information Submission is modified as follows:   

 
 

Cost Description Cost 15% Retainage Cost Less 
Retainage 

Implementation Costs 
Implementation Costs    
Training    
    
    

Total Cost Less Retainage  
Total Retainage  

Subtotal Implementation Costs   
Maintenance, Operations, Support, and Hosting Costs 

M E M O R A N D U M   



 

 

2 
 

 Monthly Yearly 
Year 1    
Year 2    
Year 3    
Year 4    
Year 5    
Fixed cost of Print Center with no mailings  

Per item mailing cost above fixed cost (list volume rates and 
discounts on separate rows) ** 

 

Subtotal Maintenance, Operations, Support, and Hosting Costs  
 Per Hour Total 

Cost of 5,000 development resource hours at Vendor’s Fully Loaded 
Blended Hourly Change Order Rate (1) 

  

(1) Blended rates shall be used in pricing of any 
subsequent change orders.  
 

   

Performance Bond/ Irrevocable Letter of Credit 
Performance Bond/Irrevocable Letter of Credit (Section IV, Item 37) $ 

** Vendor shall describe tiered pricing for any Notices, Letters, and Renewals to be mailed each month. 

 

Summary: 

Implementation Costs (1 year):  

Maintenance, Operations, Support, and Hosting Costs (5 years):  

5,000 development resource hours (Total from above pricing):  

Performance Bond/Irrevocable Letter of Credit:  

6-YEAR GRAND TOTAL:  

 
 

DOM expects one year of implementation followed by a six-month parallel operations phase during which 
time maintenance support shall begin. The remaining four and a half years of maintenance support could 
result in a six-year total project lifecycle. If that is not practical, the Vendor should take exception and 
propose an alternative schedule. 
 
A new REVISED #2 Cost Information Submission form has been posted. 
 
RFP responses are due Tuesday, September 13, 2022, by 2:00 p.m. CST. 
  
If you have any questions concerning the information above or if we can be of further assistance, please 
contact Jill Chastant at 601-359-9152 or via email at itprocurement@medicaid.ms.gov. 
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